MAYFIELD VILLAGE, OHIO CUYAHOGA COUNTY LEGAL NOTICE

Mayfield Village will accept sealed bid proposals for the:

WORTON PARK NEIGHBORHOOD CULVERT REPLACEMENT PROJECT – PHASE I

This project includes the removal and replacement of two existing culverts with new 14'x4' and 16'x4' concrete box culverts. The Engineers estimate for this project is: \$925,000.00

Bids will be received at the office of the Clerk of Council of Mayfield Village, located at 6622 Wilson Mills Road, Mayfield Village, Ohio, 44143 until 10:00 (Ten) AM local time on Friday, May 13, 2022 for furnishing all labor, materials and equipment necessary to complete the project.

Contract documents, bid sheets, plan and specifications can be obtained from the Mayfield Village website at http://www.mayfieldvillage.com/government/public-notices or a paper copy can be purchased from Stephen Hovancsek & Associates, Inc., Two Merit Drive, Richmond Heights, Ohio (216) 731-6255 at Two Hundred Dollars (\$200.00) per set, non-refundable. Checks shall be made payable to Stephen Hovancsek & Associates, Inc.

Each bidder is required to furnish with its proposal, a Bid Guaranty and Contract Bond in accordance with Section 153.54 of the Ohio Revised Code in favor of Mayfield Village.

The owner intends and requires that this project be completed no later than December 1, 2022.

Bidders must comply with the prevailing wage rates on Public Improvements in Cuyahoga County and Mayfield Village, Ohio, as determined by the Ohio Bureau of Employment Services, Wage and Hour Division, (614) 644-2239.

No bid will be considered unless it is delivered to the office of the Clerk of Council prior to (10:00am), Daylight Savings Time, on FRIDAY, May 13, 2022 at which time the bids will be publicly opened and read. Mayfield Village reserves the right to enter into a contract with the lowest and best bidder and further reserves the right to reject any and all bids.

By Order of the Council of Mayfield Village:

Mary E. Betsa, Clerk of Council Mayfield Village, Ohio

Sun Messenger: 04/21/2022

04/28/2022 05/05/2022